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Statement of Work  

Contract Number: EP‐W‐11‐009/EP‐W‐11‐010/EP‐W‐11‐011   

RFO number: 0053 

  

  

I. TITLE:  Equitable Development and Sustainable Design Technical Assistance to Macon, GA 

(City of Macon, GA and Macon Arts Alliance)      

  

II. PERIOD OF PERFORMANCE:  

From: Date of Award   

  

To:    September 30, 2015 

         

III. BACKGROUND:  

  

The City of Macon, GA is a community of nearly 90,000 residents located in Bibb County, 

now consolidated with the County, whose total population is about 190,000. The City was 

selected as a Strong Cities, Strong Communities (SC2) program recipient by the Department 

of Housing and Urban Development (HUD) and partner agencies, including the 

Environmental Protection Agency (EPA), in 2014.  EPA’s Office of Sustainable Communities 

(OSC) and EPA Region 4 will provide technical assistance to the City and the Macon Arts 

Alliance to identify and implement sustainable community approaches and support its 

collaboration project with the Fort Hill neighborhood and the City.  

 

Assistance will help gather input from the neighborhood, faith organizations, Arts Alliance 

members, the City and others to identify design and planning options for the project 

referred to as “Mill Hill” (see map) within Fort Hill neighborhood of East Macon. The Macon 

Arts Alliance is leading efforts to revitalize Mill Hill to demonstrate that arts education can 

support the economic revival of East Macon. Within “Mill Hill” the specific area of focus for 

work includes approximately ten (10) homes along Myrtle and Peachtree Streets between 

Jones and Balkcom Streets.  See the attached area map for more detail.   

 

Potential design elements of “Mill Hill” include a garden, outdoor classroom and work 

facilities, in addition to home facades and neighborhood signage that includes the 

Ocmulgee National Monument.  This project will address City goals to: enhance the 

economic status of the neighborhood through revitalization of homes and facilitation of 

more cohesiveness between Fort Hill and its adjacent neighborhood, and in general 

contribute to the improvement of the quality of life in East Macon.  
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IV. PURPOSE AND OBJECTIVE:  

The City of Macon has requested assistance from EPA to provide: 1) a conceptual design for 

the Arts Alliance’s “Mill Hill” project in East Macon; 2) education to the Fort Hill Community 

and its partners on sustainable design and development; and 3) basic information about 

equitable development concepts and approaches to be provided to community leaders and 

elected officials from the City.      

EPA is requesting contractor assistance for the following activities:  

• Facilitate and deliver a public meeting to solicit neighborhood input on possible 

sustainable design approaches for the Mill Hill project including exterior home facades, 

work spaces and community gardens, and neighborhood signage.  

• Provide a two (2) hour session on equitable development for community leaders, 

elected officials and faith organizations that will serve as a background for further 

discussions among Macon’s leaders about ways small towns can address the needs of 

those with limited income.   

• An Action Plan (Plan) that includes, conceptual designs for the Mill Hill project 

including: two (2) example house elevations, design for the workspace and garden in 

the area behind and between the homes on the two (2) streets, signage examples for 

the neighborhood, and potential workspace design for the old gymnasium, all using 

sustainable design approaches, and actions that are needed to bring the project to 

fruition.  This Plan can be used by the City, the Arts Alliance and other communities 

that seek ways to use arts education and training along with sustainable design 

features to revitalize challenged neighborhoods and improve economic and 

educational opportunities.   

  

V. QUALITY ASSURANCE (QA) REQUIREMENTS:  

Check [ ] Yes if the following is required or [X] NO if the following is not required. The  

Contractor shall submit with their technical proposal a written Quality Assurance Project  

Plan for any project that is developing environmental measurements or a Quality Assurance  

Supplement to the Quality Management Plan for any project which generates 

environmental data using models.   

  

TOPOs will provide additional information here, if Yes is checked above.  
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VI.  TASKS AND DELIVERABLES:  

The TOPO will review all deliverables in draft form and provide revisions and/or comments 

to the contractor. The contractor shall prepare the final deliverables incorporating the 

TOPO’s comments. Contractor shall provide the TOPO with both electronic and hard copy 

versions of all deliverables. Deliverables shall be submitted as Microsoft (MS) Word 

documents or in another format that can be easily edited by EPA.   

  

Contractor personnel shall at all times identify themselves as Contractor employees and 

shall not present themselves as EPA employees. Furthermore, they shall not represent the 

views of the U.S. Government, EPA, or its employees. In addition, the Contractor shall not 

engage in inherently governmental activities, including but not limited to actual 

determination of EPA policy and preparation of documents on EPA letterhead.  

  

Task 1: Kick‐off Call and progress updates calls with the City of Macon and the Arts 

Alliance, GA ((II B. Technical Assistance, Page 1‐17)   

 

The Contractor shall participate  in six (6) conference calls with EPA, and the City over the 
duration  of  this  task  order.  The  purpose  of  the  first  conference  call  (approximately  90 
minutes in length) will be to kick‐off the project. The kickoff call shall occur within 14 calendar 
days  of  the  award  of  the  contract.  During  this  call  EPA will  clarify  and  discuss  project 
objectives, and gather information from the participants about project relevant topics.  After 
this meeting, EPA will issue a technical directive (TD) that selects a mutually agreeable site 
visit/workshop date, identifies a preliminary list of stakeholders to meet with while on site, 
and a schedule for progress calls.  This will be TD #1 issued under this task order.   

The purpose of the five (5) remaining conference calls shall be to provide regular updates to 

EPA and the City on project progress, and to get input on workshop planning and the draft 

report. It will provide the contractors the opportunity to identify and gather information 

from the City and Arts Alliance about activities, demographics, reports, data and other items 

that will help them prepare for the workshop, as well as preparing the report.  These regular 

calls shall be approximately one (1) hour in length.   

  

Task 2: Site Visit (II B. Technical Assistance, Page 1‐17)   

 

The Contractor shall participate in a multi‐day (no more than four (4) days) site visit to 

Macon. The site visit shall include: 1) a tour of the project area; 2) meetings and discussion 

sessions with Arts Alliance members, neighborhood and city leaders to gather information 

and understand context; 3) information and hands‐on goals‐related exercises that enable 

those participating to identify steps and priorities needed to bring the “Mill Hill” project to 

fruition; and 4) conceptual designs for home facades, outdoor workspace, signage and plans 
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for the old gym, all part of the “Mill Hill” project in the Fort Hill neighborhood. The site visit 

shall take place within 45 calendar days of the kick‐off call.   The local community will secure 

locations for public and stakeholder/meetings and arrange other logistics including: meeting 

materials, any food (which could be paid for by each participant) and invitations to 

attendees.  

The Contractor shall draft an agenda (approximately one (1) to two (2) pages) for the site 

visit and stakeholder meetings and deliver it to EPA within 14 calendar days after the kick‐

off call.  EPA will provide comments on the agenda within seven (7) calendar days. The 

Contractor shall revise the agenda within five (5) calendar days of receiving EPA comments.   

The general parameters of the stakeholder/community meetings are as follows. The 

meetings will include three (3) activities:  

 An evening public presentation on sustainable design and development, with 

introductory concepts about equitable development;  

 A two (2) hour presentation on equitable development (ED) concepts for community 

leaders and elected officials that may help Macon achieve citywide goals related to 

revitalization and economic development;  

 A hands‐on, one and a half (1.5) day long design session to identify needs for the 

“Mill Hill” project, e.g., home façade design options and preferences, outdoor work 

space options, etc. Design session will conclude with a public presentation where the 

Contractor shall present work results. 

During the design session, the Contractor shall design three (3) conceptual representations 

using sustainable design approaches for the housing, two (2) designs for the outside work 

spaces, one (1) design for use of the historic gym and neighborhood signage.  The area of 

focus for the workshop includes approximately ten (10) homes along Myrtle and Peachtree 

Streets between Jones and Balkcom Streets), the area between the two (2) rows of homes, 

and the historic gym. The conceptual designs are for illustrative and community education 

purposes and not for construction.  The Contractor shall present designs to neighborhood, 

City and Arts Alliance attendees at the conclusion of the design session.   

Within seven (7) calendar days of the conclusion of the site visit, the Contractor shall deliver 

to EPA, all materials developed during the community meetings and design sessions 

(including conceptual designs, presentation materials, powerpoints and notes).    

 

Task 3: Final Action Plan for the “Mill Hill” Sustainable Design and Development Project 

with Conceptual Designs (II B. Technical Assistance, Page 1‐17)   

  

The Contractor shall deliver to EPA an Action Plan that summarizes the technical assistance 

project, and presents results and recommendations for the “Mill Hill” project. Specific 
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components of the report will be determined in consultation with EPA, the Contractor and 

the City. EPA will issue TD #2 clarifying the specific components of the final report, however, 

the report outline and components shall be based on the format used for the “Building 

Blocks for Sustainable Communities “Action Plan or Sample Memo” (A copy of the action 

plan developed for Asheboro, NC, created under Task Order 41, will be provided to the 

contractor). Technical direction will be issued within fourteen (14) calendar days of the 

receipt of workshop materials.  The Contractor shall deliver an outline of the report within 

seven (7) calendar days of receipt of TD #2. EPA will provide one (1) set of comments on the 

outline within five (5) calendar days. The Contractor shall revise the outline per EPA 

comments and deliver a final outline within two (2) calendar days of receiving EPA 

comment.   

  

General parameters of the report are as follows. The Action Plan will be approximately 20‐

30 pages in length, and will integrate findings from memos and products (such as design 

schematics) developed under Task 2 of this task order. As such, the Contractor shall finalize 

the Action Plan with input from EPA, designated City staff and the Arts Alliance, and their 

designated partners.  

  

The Contractor shall deliver an initial draft of the Action Plan within 30 calendar days of 

finalizing the outline. EPA will provide one (1) set of comments within 14 calendar days after 

receipt of the initial draft of the final report. EPA’s comments will incorporate input from 

designated City staff, the Arts Alliance, and other designated partners.  The Contractor shall 

revise the initial draft per EPA comments and submit a final draft of the Action Plan within 

17 calendar days of receiving EPA comments. The outline and report shall be submitted as a 

MS Word file.  

  

SCHEDULE FOR DELIVERABLES:  

 

The contractor shall provide the following specific deliverables to the EPA TOPO:  

  

   DELIVERABLE   FORM & QUANTITY SCHEDULE

Task 1   Participation in Kick‐off 

Call  

One (1) call 

(estimated 90 

minutes)  

•    Within fourteen (14) days of the 

contract award  

Tasks 1   Participation in Regular  

Conference Calls 

Five (5) calls 

(estimated 60 

minutes) 

•    TBD, schedule determined during  

kick‐off call  
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Task 2:   Site visit Agenda  One to two (1‐2)

pages, MS Word 
•  Draft within fourteen (14)

calendar days of kick‐off call 

• Final agenda within five (5) days 
of receiving EPA comments 

 

Task 2:    Site Visit     One (1) visit, 

Three to four (3‐

4) days in length 

(including session 

on ED)  

•   TBD (June or July likely), within 
forty‐five (45) days of the kick‐off 

call   

  

Task 2:   Concept schematics, 

materials for design 

session and 

community/stakeholder 

meetings   

Three (3) concept 

schematics, One 

to two (1‐ 2) 

powerpoint 

presentations  

•   Within seven (7) calendar days of 

the completion of the site visit.   

Task 3:   Action Plan   One (1) report, 

20‐30 pages, MS 

word  

  • Draft of outline within seven 

(7) days of receipt of TD#2.  

 

• Final outline within two (2) 

days of receiving EPA 

comment.  

 

• Initial draft of report within 

thirty (30) calendar days of 

finalizing outline.  

        • Final draft within seventeen 

(17) days of receiving EPA 

comments  
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Approximate 

location of “Mill 

Hill” 

Map of East Macon with focus of 

Mill Hill project marked by the 

red star. 
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Historic gym that is planned to be renovated as part of the Macon Arts 

Alliance “Mill Hill” project. 
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Dilapidated home in Mill Hill area that is typical of those 

that could be renovated as part of the Macon Arts 

Alliance project. 
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Another example of a dilapidated house in Mill Hill area. 


